

The following information and other documentation uploaded on the COMET website and to the Governmentwide point of entry, <https://sam.gov> under Notice ID NNK21ZMS001L, is provided for information purposes only to assist offerors in gauging the volume of services that may occur in various areas of the Performance Work Statement during contract performance. However, this information is not to be construed as a limit or guarantee of future work or the actual or estimated volume of services required, nor is it representative of an obligation or commitment of the Government. The information provided herein is not intended to be a comprehensive representation of all work performed by the contractor. It is the responsibility of the offeror to understand requirements and propose adequate resources to meet the requirements of the solicitation.

Title	POP start	POP end
Payload Development Support for EM-1	3/8/2018	9/30/2021
Support to Boeing (CST-100)	11/30/2018	9/30/2021
Msolo	10/1/2020	9/30/2021
KSC Satellite Servicing (was RESTORE)	3/1/2013	9/30/2020
Comm Crew Scheduling Support	7/10/2013	9/30/2020
Project Coyote Part 2	1/12/2015	9/30/2020
SpaceX Support	3/12/2015	9/30/2020
KaBOOM Part 2	4/22/2015	9/30/2020
OMS-E AIT	1/15/2016	9/30/2020
TOSC SLF Offload for SpaceFL (Bucket)	8/11/2016	9/30/2020
ULA Vulcan Support	5/1/2017	9/30/2020
Host Role Support for L-M NextSTEP	7/27/2017	9/30/2020
Repair VAB Utility Annex Project	3/13/2018	9/30/2020
Research and Technology Support Services	5/15/2018	9/30/2020
Airbus ESM Support	8/1/2018	9/30/2020
ShadowCam Shipping Support	12/1/2018	9/30/2020
Support to NG (Omega)	11/28/2018	9/30/2020
TDRWP EVR	7/2/2019	9/30/2020
CCP BP3 Support	11/21/2019	9/30/2020
Lander Ground Ops	5/5/2020	9/30/2020
KARNAC	5/4/2020	9/30/2020
ISS Host Support for SNC	9/21/2018	9/30/2021
ISS Cleanroom Janitorial		
TOSC Support to SLS BEO	10/1/2016	9/31/2020
TOSC Support to ORION Production Office	10/1/2018	
Environmental Chamber	2/14/2020	9/30/2022
Support to NG (Omega)	11/28/2018	3/31/2020
MPCV FTMO Support	9/5/2014	9/30/2019
Support to NESC	6/18/2015	9/30/2018
ARC AETB-6 and HTP-6 Billet Fab	5/7/2018	5/25/2018
SWORDS Program Support	8/12/2013	9/30/2017
Sabatier Reactor Insulative Blanket	12/7/2016	1/13/2017

ESM Log Support	6/2/2014	12/31/2016
OMS TVC Assessment and Revalidation	1/27/2015	8/31/2016
OMS Data Research for ESM	1/15/2015	2/15/2015
MPCV TPS Sample Dev	12/5/2013	3/7/2014